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ANNEX 1 

 

REPUBLIC OF MOLDOVA  

MINISTRY OF ENVIRONMENT 

 

PROJECT IMPLEMENTATION UNIT  

 

TERMS OF REFERENCE FOR A 

SENIOR FORESTRY EXPERT 

MOLDOVA FOREST DEVELOPMENT PROGRAMME 

 

1. BACKGROUND INFORMATION 

Moldova has one of the lowest forest coverages in Europe (11 %), significantly below the EU 

average (39 %), due to historical deforestation, unsustainable land use, and weak forest 

management. To address these issues, Government of Moldova launched the National Forest 

Extension and Rehabilitation Programme (NFERP) in 2023, aiming to afforest 110,000 ha 

of degraded land and rehabilitate 35,000 ha of degraded forests by 2032, with an estimated 

budget of EUR 749 million. The programme aligns with sustainable forest management 

principles, focusing on native species, climate resilience, biodiversity conservation, and public 

engagement.  In 2024, the Government of Moldova received a loan of up to EUR 200 million 

from the European Investment Bank (EIB) - the Forest Development Programme (FDP), a 

holistic approach to forestry sector modernisation that will also support the implementation of 

NFERP’s first phase.  The FDP seeks to improve governance, regulatory frameworks, and 

institutional capacities while expanding afforestation and landscape restoration efforts. It aims 

to integrate forestry with other sectors (e.g., agriculture, water resources) and promote 

economic incentives, public-private partnerships, and digitalisation. Ultimately, the FDP’s goal 

is to enhance climate resilience, ecosystem health, and the supply of sustainable forest products 

while reducing vulnerabilities to climate change1.  

The project: EIB is providing a loan of up to EUR 200 million to the Ministry of Environment 

to finance the “Moldova Forest Development Programme” or the “FDP Project”).  

The Client: The Ministry of Environment, through IP National Office for Implementation 

Environment Projects (“NOIEP” or the “Client”) is the promoter of the Project, a public 

institution under which the Project Implementation Unit (PIU) will be set-up.  

The FDP focuses on the following priorities:  

• Improvement of forest governance and legal framework. 

• Strengthening the institutional capacity of local stakeholders. 

• Improving the production capacity of forest reproductive material. 

• Restoration and rehabilitation of approximately 63,200 ha of degraded forest land.  

 
1 More information about the programme is available here: https://www.eib.org/en/projects/all/20230445  

https://www.eib.org/en/projects/all/20230445
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The NFERP will be co-financed in parallel through various funding sources (confirmed and 

potential), as follows: 

• Moldova Government funds, contributing in kind approximately EUR 75 million to the 

FDP.  

• The Agence Française de Développement (AFD), providing a budgetary support loan 

of EUR 40 million for developing and implementation of certain forestry reforms and 

a grant in the amount of 1.2 million EUR. 

• A potential investment grant of EUR 49 million from Green Climate Fund (GCF) 

sought by the Austrian Development Agency (ADA) on behalf of MENV. 

• World Bank accessed the Green Environment Fund (GEF), providing an investment 

grant of USD 7.8 million sought by the MENV. 

• A potential investment and technical assistance grant of EUR 15 million sought by the 

EIB from EU-Neighbourhood Investment Platform (DG ENEST). 

A Project Implementation Unit (PIU) will be set up within NOIEP to implement the Project. 

The PIU will consist of several experts that will ensure the day-to-day coordination, 

management and implementation of the Project’s activities, including the technical assistance 

components, coordination between the Project’s stakeholders and EIB, and the required 

monitoring, evaluation and reporting. The PIU will be responsible to implement the Moldova 

Forest Development Programme, including all the activities defined in the Finance Contract 

between the Republic of Moldova (the Borrower), the NOIEP (the Promoter), and the European 

Investment Bank2. 

 

2. SCOPE OF WORK 

The Senior Forestry Expert will provide high‑level technical leadership for all forestry 

activities financed under the FDP, ensuring that planning, design, execution and monitoring 

meet international best practice in sustainable forest management (SFM), ecosystem restoration 

and biodiversity conservation. He/she reports to the PIU Project Manager, works closely with 

line agencies (Moldsilva, ICAS), local authorities and private/NGO partners, and acts as the 

PIU’s focal point for forestry matters vis‑à‑vis EIB and other co‑financiers. 

Specific duties of the Senior Forestry Expert will include (non-exhaustive list): 

1. Plan and coordinate all forestry‑related components of the FDP, ensuring consistency 

with EIB Finance Contract requirements, ESS, the Project Implementation Manual 

(PIM) and national legislation. This will include, inter alia, activities in: 

1.1 Assessment of legal compliance; 

1.2 Spatial planning, site selection, and identification of cardinal protection assets; 

1.3 Planning and construction of infrastructure (roads, building, production sites); 

1.4 Selection of reproductive and planting materials; 

1.5 Seed nursery and provenance development; 

1.6 Forest landscape and ecosystem restoration; 

1.7 Cross-disciplinary coordination (e.g. forest management, planting, harvesting, 

 
2 contract_299eng.pdf 

https://www.legis.md/UserFiles/Image/RO/2024/mo552-555ro/contract_299eng.pdf
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nature protection, hunting, etc). 

2. Supervise execution of field operations, conduct regular site inspections, verify contractor(s) 

performance, and recommend corrective actions to maintain quality, timelines and budgets. 

3. Working on behalf of the PIU on all forest management, afforestation, and nursery 

requirements under the Project, following the technical, environmental and social 

requirements of the EIB Finance Contract, and the Republic of Moldova Laws 

4. Monitoring environmental and social safeguards, ensuring all environmental issues 

and management activities are conducted in accordance with EIB Environmental and 

Social Standards, and the Republic of Moldova legislation, but at the same time, aids 

with the timely implementation of the project. 

5. Ensure the contribution to the implementation of the Stakeholder Engagement Plan 

(SEP) and actively support communication and capacity-building activities. 

6. Coordinate and engage with implementing bodies such as MODSILVA and ICAS, as 

well as with territorial administrative units (municipalities), the corporate sector, 

private-led activities, and NGOs. 

7. Conduct a systematic assessment of forestry-related impacts and risks throughout 

the FDP cycle; maintain the forestry component of the PIU’s risk register, propose and 

monitor mitigation measures, and provide regular updates on residual impacts and risk 

status to the Senior Forestry Expert. 

8. Performance of regular due diligence, supervision and monitoring site visits 

and regular project meetings during project implementation. The site visits 

objectives are (indicative list): 

8.1 To safeguard intensive coordination with implementing bodies and contractors; 

8.2 To conduct technical assessments and feasibility studies for site selection 

and technical implementation; 

8.3 To visit Project activities in real-time with the PIU technical team and feedback 

to the PIU for further planning and risk mitigation measures; 

8.4 To actively engage in capacity building activities to safeguard the 

sustainable management of forest areas, investment resources and 

infrastructure; 

8.5 To oversee the progress of activities with regard to timeliness and compliance 

with legal prescriptions and EIB standards; 

9. Monitor and supervise all forest-related activities, responsibilities and requirements 

commissioned under the FDP to third parties. 

10. Serve as the PIU’s focal point and lead expert for all forestry-related technical 

matters: 

10.1  Reviewing PIU reports, data and procedures;  

10.2  Providing expert opinions, feasibility inputs and assessments;  

10.3  Supporting project implementation, supervision and monitoring across forest 

management, regeneration, multifunctional integration (wood production, 

subsistence firewood, biodiversity conservation, land restoration), remote 

sensing, due diligence and traceability systems, and any other tasks requested 

by the Project Manager. 
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11. Support the coordination work with other international financing institutions (e.g. 

AFD, ADA) under the scope of the FDP and in relation to forest sector-related 

activities. 

12. Undertake any additional duties that the Project Manager may reasonably assign, 

provided they remain consistent with the Project’s Investment Plan and the provisions 

of the Project Implementation Manual (PIM). 

Guidance will be provided in accordance with the specifications set out in the Project 

Implementation Manual (PIM), which will be made available by the Client following the start 

of the contract. The PIM documents all procedural and operational requirements for the 

implementation of FDP investment program. The PIM is a comprehensive document outlining 

clear procedures and processes for the PIU-FDP that will cover all aspects of project 

implementation, including, inter alia, the following: 

• Project organization structure, roles and responsibilities of NOIEP, WG-NFERP, and 

the PIU-FDP staff; 

• Project management procedures, incl. work planning, budgeting, monitoring, and 

reporting; 

• Financial management guidelines/procedures for project funds, including disbursement  

procedures, financial reporting requirements, and internal controls; 

• Procurement procedures for goods, works, and services, aligned with the Bank 

standards; 

• Environmental and social safeguard implementation procedures, such as 

Environmental and Social Management Plan (ESMP), and Stakeholder Engagement 

Plan (SEP), ensuring compliance with the Bank’s E&S Standards (ESS); 

• Monitoring and evaluation (M&E) framework, including monitoring, reporting, and 

verification (MRV) plan for tracking project progress and achieving results; 

• Grievance redress mechanism (GRM) for addressing stakeholder concerns related to 

project implementation. 

 

3. RESOURCE REQUIREMENTS 

Qualifications At least a Bachelor’s degree (BSc or equivalent) in forestry, forest science, 

forest engineering, silviculture, natural-resource management, or a closely 

related discipline. Acceptable alternative: a relevant university diploma plus 

either (i) a recognised forestry-sector credential (e.g. Chartered Forester, 

European Forest Institute Certified Professional) or (ii) at least ten (10) 

additional years of senior technical experience. 

Preferred: Master’s degree (MSc or equivalent), Doctoral degree (PhD) or 

postgraduate certificates in specialised areas such as remote sensing/GIS, 

biodiversity conservation, or forest economics; documented participation in 

international education or training programmes. 

General 

professional 

experience 

At least ten (10) years of experience in managing and/or implementing projects 

in forest-based bioeconomy, with a focus on sustainable forest management, 

forest landscape/ecosystem restoration and/or forest /biodiversity 

conservation, including e.g. forest regeneration and afforestation, planning and 

construction of forest infrastructure, application of afforestation techniques, 

and development or use of genetic resources and reproductive material. 
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A track record of senior-level achievements of comparable complexity and 

scope, such as leading national forestry programmes or supervising large-scale 

afforestation schemes may be accepted in lieu of the full 10-year requirement. 

Specific 

professional 

experience 

• At least eight (8) years of experience in the management of forestry, 

environmental, or comparable projects related to sustainable forest 

management (e.g. feasibility studies, cost-benefit analyses, due-

diligence of forest investments, market studies, development of 

business plans, regulatory/legal/institutional assessments, project 

evaluations etc.), with proven ability in team leadership.  

• a minimum of two (2) forestry sector projects in the past 10 years, 

covering design and implementation of SFM projects (e.g. seedling 

production and/or nursery management; afforestation; reforestation; 

forest rehabilitation; multiple-use forestry; forest protection; forest 

engineering, infrastructure development and equipment; forest 

certification; biodiversity conservation /management of protected 

areas; economic/financial modelling of forest operations).    

• At least five (5) years of direct experience monitoring and supervising 

forestry project activities. 

• Practical application of international environmental and social 

safeguard standards, e.g. EIB, World Bank (WB), Asian Development 

Bank (ADB), European Bank for Reconstruction and Development 

(EBRD) or comparable organisations for a minimum of five (5) years. 

• Documented experience performing at least two (2) reference projects 

in relation to deployment of remote sensing, digital mapping and/or 

Geographic Information Systems (GIS) in forestry projects,  

• Experience working with International Financial Institutions or 

Multilateral Development Banks (e.g. EIB, AFD, EBRD, KfW, WB, 

ADB, etc.) on similar assignments,  as demonstrated by the expert’s 

CV.  

• Prior involvement in internationally financed forestry or 

environmental projects within the Central-Eastern European (CEE) 

countries is preferred. Experience in Moldova is preferable. 

Language & other 

skills 
• English: CEFR B2. 

• Romanian: CEFR C1. 

• Russian: CEFR B1 (preferred). 

• IT: advanced command of standard MS Office applications (Word, 

Excel, PowerPoint, Outlook) and ability to work with collaborative 

online tools, as well as familiarity with Geographic Information 

Systems (GIS) software such as ArcGIS or QGIS. 

Note: All experience requirements refer to full-time equivalents (FTE). Years of part-time 

engagement may be aggregated to meet the minimum thresholds. 

 

4. TERMS AND CONDITIONS 

The assignment is expected to start in Q3 2025. The contract will last for 3 years with the 

possibility of an extension of 1 year.  The Senior Forestry Expert will be offered a competitive 

remunerative package benchmarked against senior expert roles in CEE Region and consistent 

with the principles of the EIB Remuneration Framework, which emphasises “attraction, 

motivation and retention of talented staff” and a pay-for-performance approach. Exact figures 

will be discussed with shortlisted candidates during the interview.  
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The Senior Forestry Expert’s performance shall be assessed by the Client after six (6) 

months from the start of the contract, and then once every twelve (12) months against the Key 

Performance Indicators (KPIs) and deliverable schedules set out in the Contract: 

a) Notice of deficiencies. If the evaluation identifies material under-performance, the 

Client will provide the Senior Forestry Expert written notice specifying the deficiencies 

and allowing a reasonable period to submit and implement a corrective-action plan. 

b) Right to replace or terminate. If the Senior Forestry Expert fails to remedy  the 

identified deficiencies within a reasonable period, to the Client’s satisfaction, the Client 

may, with appropriate written notice, terminate the contract on the grounds of non-

performance. 

c) Continuity of services. Until replacement or termination takes effect, the Senior 

Forestry Expert shall continue to perform the assignment diligently to safeguard the 

Project schedule. 

d) No prejudice to other remedies. The rights above are without prejudice to any other 

contractual or legal remedies available to the Client. 

 

Level of effort and working-time parameters 

• The Senior Forestry Expert shall deliver the Services on a flexible, self-managed 

schedule averaging twenty-one (21) working days per calendar month. The Senior 

Forestry Expert may set its own timetable and work location, provided that about 

seventy percent (70 %) of the effort is carried out at the PIU office (Client’s office, 

Chisinau, Moldova), and the remaining thirty percent (30 %) through field missions and 

site visits, as project needs dictate. 

• For health-and-safety reasons, the Senior Forestry Expert will not ordinarily work more 

than forty (40) per week for the Client, in line with the working-time limits and rest-

period principles set out in EIB Environmental & Social Standard 8 and legislation of 

the Republic of Moldova.  

 

Office facilities  

The Client shall provide the Senior Forestry Expert, free of charge, with fully serviced and 

maintained workspace within the PIU premises, including a desk, a project-dedicated laptop 

computer pre-loaded with the necessary licensed software, high-speed internet access, utilities, 

printing/photocopying, and reasonable use of meeting rooms and administrative support 

required for the Services. 

 

Field missions  

For authorised field trips inside Moldova (and any occasional international missions), the 

Client will either (i) arrange suitable transport and accommodation in advance or (ii) reimburse 

the Senior Forestry Expert’s actual expenses in accordance with the Project’s Travel & Expense 

Policy. Domestic travel will normally be organized by PIU vehicle/driver or hired vehicle at 

standard mileage rates; accommodation will be in mid-range hotels (three-star or equivalent) 

with daily subsistence allowances that follow EIB per-diem ceilings. 
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Leave entitlement and approval procedure 

• The Senior Forestry Expert is entitled to paid annual leave at least equal to the statutory 

minimum granted to employees in Moldova. Public holidays recognised in the Republic 

of Moldova are additional and do not count against this quota. 

• The Senior Forestry Expert shall give the Client adequate advance notice of any 

proposed leave. In urgent circumstances – such as medical or family emergencies, 

shorter notice may be accepted. Upon receiving a leave request, the Client may ask, 

once only, to adjust the dates if the absence would demonstrably jeopardise a critical 

project milestone. In such case the Client will suggest alternative dates as close as 

practicable to the original request; the Parties will work in good faith to agree on revised 

dates. If the Client does not respond within a reasonable time, the leave request will be 

considered approved.  

• Statutory or medical leave. Absences for illness, maternity/paternity, or other 

statutory reasons shall be notified as soon as practicable and cannot be refused; the 

Parties will agree on workload re-scheduling in line with EIB Environmental & Social 

Standard 8, which requires fair treatment of all project workers. 

• Independent-contractor status. These leave provisions are contractual benefits 

extended to ensure decent working conditions and do not create an employment 

relationship; the Senior Forestry Expert remains an independent contractor responsible 

for organising their own work and deliverables. 

 

Reporting 

The Senior Forestry Expert shall submit a concise monthly activity report to the PIU Project 

Manager promptly after the end of each calendar month, summarizing activities performed, 

deliverables produced, issues encountered, and the work plan for the next period. 

 

Ownership and use of deliverables 

All documents, data, designs, digital files, and other materials generated in the course of the 

assignment (collectively, the “Project Materials”) shall vest exclusively in the Client upon 

creation. The Senior Forestry Expert may not reproduce, publish, distribute, or otherwise use 

any Project Materials for purposes outside this assignment without the Client’s prior written 

consent. 

 

TOR Review and Amendment 

• Once every twelve (12) months, or sooner if both Parties deem it useful, the Client and 

the Senior Forestry Expert shall jointly review this TOR to confirm its continued 

consistency with the PIM. 

• Any change that materially affects the scope, deliverables, level of effort, or 

remuneration of the Services shall take effect only if set out in a written addendum 

signed by both Parties. Minor administrative clarifications that do not alter the 

substance of the Services may be recorded in meeting minutes and appended to the 

TOR for reference. 

• Where an agreed amendment materially increases or decreases the Senior Forestry 

Expert’s workload or responsibilities, the Parties shall negotiate in good faith an 
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equitable adjustment to the Senior Forestry Expert’s fee, delivery timetable, and any 

other affected contractual terms. 


